

AUGUSTA COUNTY SERVICE AUTHORITY

18 Government Center Lane
P. O. Box 859
Verona, Virginia 24482-0859



ITB #1731 Addendum #1 and Acknowledgement

Date: July 28, 2014

To: Prospective Bidders

From: Oscar Beasley, Augusta County Service Authority

Re: **RFQ# 1731 – Rt. 608 and Augusta Farms Rd. Water Line Pipe Project**

Please acknowledge this change of original documents as follows:

1. The due date for the bids has been changed from August 12, 2014 to August 8, 2014 in order to accommodate a VDOT timetable for construction on the Rt. 608 construction project (Exit 91, I-64)..

*****Please print this page, sign and date it, acknowledging that you have received the changes to the specifications and include it with your submittal with your bid documents in order for your bid to be considered.*****

I acknowledge receipt of this Document and the Addendum Changes:

Bidder's Signature

Date

Printed Name